
ALPS / Advanced Lighting & Job provided on JAN 9 09 For:
Production Services, Inc. Hobbit   
65 Teed Drive Arisia Inc
Randolph, MA 02368 1 Kendall Square #322

Cambridge,  MA  02136
Voice:  (866) 961-3066
Fax:     (781) 961-3256

Phone: (617) 501-3254 Ext:
Cell: Fax:

Quote By: Rui Alves Invoice To: Arisia Inc
Our Job #: REN - 081140-1

Job Status: Confirmed Order Ship Via: ALPS 1 Kendall Square #322
Purchase Order: Return Via: ALPS Cambridge, MA  02136

Terms: COD
Job Site: Hyatt Regency Cambridge

Room: Pull Wednesday JAN 14 09
Address: 575 Memorial DR. Delivery/Ship Thursday JAN 15 09 12:00PM

Show
Cambridge,  MA  Strike

Contact:          () - Pick Up/Return Tuesday JAN 20 09 10:30AM

Description: 2009
EQUIPMENT
QTY Description Duration Unit Price Extended

EQUIPMENT
1 EDI 24ch x2.4k DIMMER RACK - gpc  Scrimmer II 1.00 Week(s) 200.00 200.00
1 LP1536-D/A  36x2 CONTROLLER dmx/analog(27+1... 1.00 Week(s) 125.00 125.00
2 COMET FOLLOWSPOT 360W (ENX)  Altman 1.00 Week(s) 65.00 130.00
5 T-3 STRIP/Ground Cyc 3 circuit  6 cell 1.00 Week(s) 36.00 180.00
5 2 STRIP HANGER W/ FEET 1.00 Week(s) 0.00

30 COLOR FRAME T-3 (2 PIECE FRAME) 1.00 Week(s) 0.00
4 Source Four 50° Lens Tube 1.00 Week(s) 13.00 52.00
4 C-CLAMP iron w/ 1/2'' bolt 1.00 Week(s) 0.00
4 COLOR FRAME for SOURCE 4 - 6.25'' 1.00 Week(s) 0.00
4 SAFETY CABLE for fixtures 1.00 Week(s) 0.00
4 SOURCE 4 fixture body  (NO LENS) 1.00 Week(s) 0.00
2 12'x 1.5'' ID PIPE steel  TBE w/ coupling 1.00 Week(s) 9.00 18.00
2 6'x 1.5''  PIPE steel  TBE w/ coupling 1.00 Week(s) 4.50 9.00
4 90 degree RIGID Cheeseborough  steel 1.00 Week(s) 1.00 4.00
2 5Olb STEEL BASE for 1.5'' PIPE 1.00 Week(s) 6.00 12.00

20 SANDBAG 20lbs - saddle style w/ handle 1.00 Week(s) 2.50 50.00
5 50' - 2/0 CAM to CAM 3p CODING ESL 1.00 Week(s) 12.50 62.50
2 CAMLOK TURNAROUND  FM to FM SOLID 1.00 Week(s) 2.50 5.00
1 100'  6 x 2K MULTICABLE - 19pin (12awg/14cond) 1.00 Week(s) 30.00 30.00
5 50'  6 x 2K MULTICABLE - 19pin (12awg/14cond) 1.00 Week(s) 15.00 75.00
5 6x2k stag breakout  18'' Blue M 19pin - F gpc 1.00 Week(s) 6.00 30.00
5 6x2k BREAKIN  6' - F 19pin - M gpc 1.00 Week(s) 6.00 30.00
6 50' #12/3 STAGE PIN CABLE (SOWA) 1.00 Week(s) 2.50 15.00

12 10' #12/3 STAGE PIN CABLE (SOWA) 1.00 Week(s) 1.00 12.00
6 5' #12/3 STAGE PIN CABLE 1.00 Week(s) 1.00 6.00
6 100' #12/3 EDISON CABLE  (SJOWA) 1.00 Week(s) 5.00 30.00
6 50' #12/3 EDISON CABLE (SJOWA) 1.00 Week(s) 2.50 15.00
6 10' #12/3 EDISON CABLE (SJOWA) 1.00 Week(s) 1.00 6.00
2 100' DMX CONTROL CABLE 5PXLR 1.00 Week(s) 0.00
3 50' DMX CONTROL CABLE  5PXLR 1.00 Week(s) 2.00 6.00
2 10' DMX CONTROL CABLE 5PXLR 1.00 Week(s) 1.00 2.00
1 DMX OPTICAL SPLITTER 1 IN - 5 OUT  Fleenor 1.00 Week(s) 40.00 40.00
2 12' STEP LADDER   fiberglass-twinstep Type 1A 1.00 Week(s) 25.00 50.00
4 16' CRANK TOWER/ L16  500lb cap. 1.00 Week(s) 50.00 200.00
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4 12'' TRUSS TOP   for L11/L16 lifts 1.00 Week(s) 0.00
6 12''x12''x10' BOX TRUSS / THOMAS 1.00 Week(s) 40.00 240.00
2 15/16'' Socket-Ratchet-Combo Wrench Set for 5/8'' 1.00 Week(s) 0.00

24 5/8 BOLT w/ 2-washers & 1-nut/grade 8 1.00 Week(s) 0.00
4 6' high x 5' wide SCAFFOLD END FRAME (Walkthrough 1.00 Week(s) 7.50 30.00
6 19'' wide x 7' long Plywood Plank Work Platform 1.00 Week(s) 7.50 45.00
8 8'' CASTER for scaffold 1.00 Week(s) 2.50 20.00
4 98'' CROSS BRACE for 6' high scaff Frame (Yellow) 1.00 Week(s) 0.00
8 Scaffold Pigtail Locking Pin 1.00 Week(s) 0.00
1 NSI MC7008  8 x 2 CONTROL CONSOLE mpx / dmx 1.00 Week(s) 25.00 25.00
1 100' DMX CONTROL CABLE 5PXLR 1.00 Week(s) 4.00 4.00
3 100' #12/3 EDISON CABLE  (SJOWA) 1.00 Week(s) 5.00 15.00
5 50' #12/3 EDISON CABLE (SJOWA) 1.00 Week(s) 2.50 12.50
2 5Olb STEEL BASE for 1.5'' PIPE 1.00 Week(s) 6.00 12.00
2 12'x 1.5'' ID PIPE steel  TBE w/ coupling 1.00 Week(s) 9.00 18.00
8 SANDBAG 20lbs - saddle style w/ handle 1.00 Week(s) 2.50 20.00
1 SPARE LAMPS-SEND 10% SPARE LAMPS FOR AL... 1.00 Week(s) 0.00
5 CAMLOK 2-FER -   M-F-F 1.00 Week(s) 2.50 12.50
5 10' - #2 CAM to CAM  3p  CODING  ESL 1.00 Week(s) 2.50 12.50
1 DISTRO DST-ED1 100A 3ph w/9@edison 2@TL5 ca... 1.00 Week(s) 75.00 75.00

16 STAGE PIN TWOFER 1.00 Week(s) 1.25 20.00
4 36'' CABLE RAMP  w/ 5 slots  Peterson YJ5-125 1.00 Week(s) 15.00 60.00
6 M EDISON to F STAGE PIN ADAPTER 1.00 Week(s) 1.00 6.00
1 AVENGER II EFFECT LIGHT (uses 64514 lamps) 1.00 Week(s) 25.00 25.00
3 C-CLAMP iron w/ 1/2'' bolt 1.00 Week(s) 0.00
1 ADJ SUNRAY III CENTER PEICE 300W 1.00 Week(s) 20.00 20.00

EQUIPMENT Total: $   2,067.00

Equipment Subtotal: 2,067.00
Equipment Total: $ 2,067.00

Delivery & Pickup: $ 250.00
Job Grand Total: $ 2,317.00

PAID TO DATE: $ 0.00
BALANCE: $ 2,317.00
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